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B6EJOHNSON

BID REQUIREMENTS

INTRODUCTION

G. E. Johnson Construction Company, Inc. (Contractor) has been selected by The Norman
Municipal Authority, The City of Norman, the Owner, for The Norman Forward Indoor Aguatics
and Multi-Sport Facility, known as the Young Family Athletics Center, located at Rock Creek
Road and West 24t Avenue, Norman, Oklahoma.

The Architect for the project is FSB Architects, 5801 Broadway Extension Highway, Suite 500,
Oklahoma City, Oklahoma 73118.

Project description: The Young Family Athletic Center (YFAC) is a new approximate 122,000
square foot facility built on a 12-acre site on the north side of Norman, OK. The Young Family
Athletic Center furthers the citizen-initiated Norman Forward mission to fund and create quality
of life projects for the community. This center was impart made possible by a generous $4
million donation from the Young Family Foundation.

The aquatic portion of the building will feature two pools: an 8-lane 25-meter competition pool
with adequate spectator seating and a 4-lane 25-meter pool used as a warm-up pool during
swim competitions. Men's and Women's Locker Rooms are located adjacent to the pools.
When the pools are not being used for competitions, the citizens of Norman will have access to
the pool for general use and swimming.

The Multi-Sport Gymnasium portion of the building, when completed, will each house 8
basketball courts with 12 volleyball courts, which overlay the basketball courts. The regulation-
size basketball court overlay two basketball courts and runs in the opposite direction.

Norman Regional Health System is developing the approximate 25,000 square foot space
between the natatorium and multi-sport areas of the building. This two-level space, NMotion,
will serve as a sports and human performance center and physician clinics. Other YFAC
amenities include concessions, a small retail space, administrative offices, tournament and team
breakout rooms, public restrooms, and other standard support areas.

Your firm is invited to submit a bid on the above-referenced project. Bid proposals must be
sealed bids delivered to The City of Norman, Accounts Payable Department, located at 201
West Gray Street, Building C, Norman, OK 73069 or submitted electronically through Building
Connected.

All bids must be submitted on Contractor’s bid form(s) by 2:00 P.M. CDT on August 19, 2021.
Bids will be publicly opened at The City of Norman Multi-purpose Conference Room, City Hall,
201 West Gray Street, Norman, OK 73069, on August 19, 2021, at 2:15 P.M. CDT. Bidders may
request to join the live bid opening via the Microsoft Teams meeting by typing the following link
into a web browser: https://bit.ly/YFACbid. Bid tabs will be made available after all bids are
tabulated. Bids received after this time will not be considered. E-mailed and Telephone bids
will not be accepted.
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6EJOHNSON

BID REQUIREMENTS

INSTRUCTION TO BIDDERS
Bid Forms and Bid Documents shall be obtained from Contractor.

e Bid Documents may be examined at the following locations:
Building Connected, Dodge/AGC Plan Room, and Southwest Bid News

e A Pre-Bid/Pre-Proposal Conference will be held at:
SE Rock Creek Road and West 24th Avenue, Norman, OK, on August 6, 2021, at 10:00
A.M. CDT.

Submit proposals on Contractor’s Bid Form for each Bid Item. Savings for combined bids will be
prorated between Bid Items unless otherwise stated.

Bidders submitting combination bids for more than one Bid Item group must itemize the cost of
each Bid Item group, which cost can be awarded separately at the discretion of Contractor,
Owner, and the Architect. Contractor reserves the right to reject any or all bids, and to award
any or all portions of the Work to a bidder other than the low bidder. All Bid Requirements and
Contract Documents shall apply to all subcontract and material proposals.

The successful Bidder will be required to enter into an agreement with Contractor on
Contractor’s standard Agreement. No exceptions will be taken unless specifically agreed to in
writing by Contractor prior to the bid date. Bidders submitting their bid, without exception
submit their consent to execute the Agreement without modification.

The “Subcontractor/Vendor Insurance Requirements and Compliance Form” (Attachment “A”)
must be executed by this Bidder and this Bidder’s insurance agent and returned with the Bid
Form by the bid date and time. Failure to provide this form may be considered a non-
responsive bid.

All, a portion of, or none of the Alternates requested by the Contract Documents and/or
Contractor may be used in the evaluation of the apparent low bidder for each Bid Item or
combination of Bid Items.

Interpretation of Documents — Any seeming inconsistencies, or any matter seeming to require
explanation, must be inquired into by the Bidder on or before 2:00 P.M. CDT on August 10,
2021. No interpretation of the meaning of the Plans, Specifications, or other pre-bid documents
will be made to any Bidder orally. Only interpretations made in conformity with the following
procedure will be valid:
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6EJOHNSON

BID REQUIREMENTS

Interpretations, either written or oral, by any of the Architect’s consultants will not be valid.
Email all questions to Josh Young at youngj@gejohnson.com. Every request for such
interpretations should be in writing, addressed to Contractor, and, to be given consideration,
must be received by Contractor before 2:00 P.M. CDT on August 10, 2021.

Any and all interpretations and any supplemental instructions will be issued electronically.

Failure of any Bidder to receive any such interpretation or supplemental instruction shall not
relieve such Bidder from any obligation under this bid as submitted.

All interpretation or supplemental instruction so issued shall become a part of the Contract
Documents.

Bid Substitutions — Items herein and specified under manufacturer names and catalog numbers
are intended as a basis of quality and not as a closed Specification, unless noted otherwise.
Items other than those specifically named in the Specifications or as shown on the Drawings
will be considered and encouraged, provided a written request for approval of such items is
received by Contractor by 2:00 P.M. CDT on August 10, 2021. Each request for substitution
must be accompanied by complete catalog sheets and other pertinent data, which will allow
proper evaluation of the items proposed for use. If, in the Architect’s opinion, the item or items
proposed for use are equal to the items specified in design, quality, material, and function, an
Addendum listing all such items approved for use will be issued. Request for approval received
after the above time and date will not be considered. Bidders shall base their bid only on the
use of the items specifically named in the Specifications, or on the Drawings, or as approved by
Addendum issued by the Architect. Changes or substitutions will not be considered after the
award of the Agreement, except those that will result in a better job and savings to and
approved by the Owner.

Awarding Projects — Subcontractors and/or Vendors need to be aware that one Agreement may
be issued for all buildings and not as individual projects. This also means that adequate
materials, labor, equipment, and supervision will be provided so as not to impede any of the
project schedules.

Bidder shall initial each page of the Specific Trade Requirement and return with Bid Forms. This
document will supersede Subcontractor’/Vendor’s proposal qualifications and exclusions. This is
a requirement for consideration as a complete Bid.
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B6EJOHNSON

BID FORMS

BID PROPOSAL FORM

Bidding Company

Date of Bid Proposal

Address

Contact Name

City, State Zip

Telephone Number

Gentlemen:

In accordance with the plans, dated July 26, 2021 , and Specifications for the project known

as The Norman Forward Indoor Aguatics and Multi-Sport Facility, known as the Young Family

Athletics Center, for The Norman Municipal Authority, Owner, and prepared by FSB Architects,

Architect, and G. E. Johnson Construction Company, Inc.’s Bid Requirements, dated August 19,

2021, for the contract price specified below, subject to additions and deductions according to

the terms of the Contract Documents, the undersigned proposes to furnish all labor, material,

equipment, hoisting, scaffolding, complete as required, to complete the following sections of

work, as defined in the Contract Documents, for the following sum:

Bid Item No. Dollars (Add/Deduct) $
and 00/100 Dollars
Furnish Payment and Performance Bonds Dollars (Add/Deduct) $

and 00/100 Dollars

Alternates Specified Number

Dollars (Add/Deduct) $
and 00/100 Dollars
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B6EJOHNSON

BID FORMS

BID PROPOSAL FORM (continued)

Alternates Voluntary

Dollars (Add/Deduct) $
and 00/100 Dollars

Bid Item No.

Dollars (Add/Deduct) $
and 00/100 Dollars

Furnish Payment and Performance Bonds

Dollars (Add/Deduct) $
and 00/100 Dollars

Alternates (if any)

Dollars (Add/Deduct) $
and 00/100 Dollars

Alternates Voluntary

Dollars (Add/Deduct) $
and 00/100 Dollars

Bid Item No.

Dollars (Add/Deduct) $
and 00/100 Dollars

Furnish Payment and Performance Bonds

Dollars (Add/Deduct) $
and 00/100 Dollars

Alternates (if any)

Dollars (Add/Deduct) $
and 00/100 Dollars

Alternates Voluntary

Dollars (Add/Deduct) $
and 00/100 Dollars
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B6EJOHNSON

BID FORMS

BID PROPOSAL FORM (continued)

Bid Item No.

Dollars (Add/Deduct) $

and 00/100 Dollars

Furnish Payment and Performance Bonds

Dollars (Add/Deduct)

$
and 00/100 Dollars

Alternates (if any)

Dollars (Add/Deduct)

$
and 00/100 Dollars

Alternates Voluntary

Dollars (Add/Deduct)

$
and 00/100 Dollars

Alternates Voluntary

Dollars (Add/Deduct)

$
and 00/100 Dollars

Bid Item No.

Dollars (Add/Deduct) $

and 00/100 Dollars

Furnish Payment and Performance Bonds

Dollars (Add/Deduct)

$
and 00/100 Dollars

Alternates (if any)

Dollars (Add/Deduct)

$
and 00/100 Dollars

Alternates Voluntary

Dollars (Add/Deduct)

$
and 00/100 Dollars

Alternates Voluntary

Dollars (Add/Deduct)

$
and 00/100 Dollars
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B6EJOHNSON

BID FORMS

BID PROPOSAL FORM (continued)

Amounts shall be shown both written and in figures. In case of discrepancy between the word
amount and the figure, the word amount will govern.

This bid proposal shall be valid for sixty (60) days following the date of bid.
The undersigned agrees to and accepts all language and terms in the Bid Requirements.

If awarded the project through a Subcontract Agreement or Purchase Order Agreement, the
undersigned agrees to execute the Subcontract Agreement within ten (10) days of receipt and
the Purchase Order Agreement within five (5) days of receipt, including the required insurance
policies, the required Certificate of Liability Insurance, Payment Bond and Performance Bond (if
required), and Labor and Material Bond (if required).

The undersigned understands that G. E. Johnson Construction Company, the Owner, and the
Architect reserve the right to reject any and/or all bid proposals.

The following items are required to be submitted with the bid proposal:

Bid Proposal Form and Bid Proposal Form Unit Prices
Specific Trade Requirement(s)

Payment / Performance Bond Rate (listed on bid form)
Bid Bond / Bid Security (if bid exceeds $50K)

Business Relationship Affidavit

Certificate of Nondiscrimination

False information Affidavit

Statement of Non-collusion

Asbestos Prohibition for Public Works Projects
Signed/Completed Subcontractor/Vendor Insurance Requirements and
Compliance Statement

O 0O 0O O O 0O O 0O 0 O

Bidding Company’s Name

By: ATTEST:
Signature

Printed or Typed Name
SEAL:

Title
Date:
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6EJOHNSON

BID FORMS

BID PROPOSAL FORM UNIT PRICES

Bidding Company

Address

City, State Zip

Date of Bid Proposal

Contact Name

Telephone Number

Mass Excavation

per cubic yard (in place measure)

and 00/100 Dollars

Trench Excavation (including haul off)

per cubic yard (in place measure)

and 00/100 Dollars

Earth Fill

per cubic yard (in place measure)

and 00/100 Dollars

Mass Rock Removal (including haul off)

per cubic yard (in place measure)

and 00/100 Dollars

Trench Rock Removal (including haul off)

per cubic yard (in place measure)

and 00/100 Dollars

Unsuitable Soil (including haul off)

per cubic yard (in place measure)

and 00/100 Dollars

Graded Aggregate Base in Place

per ton

and 00/100 Dollars
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6EJOHNSON

BID FORMS

BID PROPOSAL FORM UNIT PRICES (continued)

Standard Rate Overtime Rate
1. Laborer $ per hour $ per hour
2. Operator $ per hour $ per hour
3. Foreman $ per hour $ per hour
4. Superintendent $ per hour $ per hour
5. Other $ per hour $ per hour
6. Other $ per hour $ per hour

Provide number of manhours, identify and include sub-tier.

NOTE: Each bid proposal shall include all unit prices listed that are applicable. Unit prices shall
include all costs, such as materials, labor, equipment taxes, submittals, markups with
fee, etc. Unit prices will be considered in awarding the Work. Insert “"NA” for unit prices
not affecting the Work. All blank spaces shall be filled in. Any and all unit prices may
be rejected and considered negotiable should the amounts be in excess of acceptable
and competitive unit prices.

BIDDER: DATE:

DELIVERY AND COMPLETION DATES

Bidder shall provide their anticipated delivery dates and completion times as requested. Time is
of the essence in the completion of this project and your response will be a consideration in the
award of the agreement.

Identify the Work by specification section or specification section number and the anticipated
time for completion in calendar days.
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6EJOHNSON

BID FORMS

BID PROPOSAL FORM UNIT PRICES (continued)

Delivery and Completion:

Specification
Section

Completion of Shop
Drawings after Contract
Award

Delivery of Major
Equipment or Materials
after Approval

Installation Time
after Delivery
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B6EJOHNSON

BID FORMS

SUBCONTRACTOR / VENDOR INSURANCE REQUIREMENTS
AND COMPLIANCE STATEMENT
(Attachment “A")

Prior to the commencement of any work, Subcontractor/Vendor shall purchase and maintain, at its
expense, the following types of insurance coverage and limits of liability. These insurance requirements
and the obligations of the indemnification language that is part of this Agreement shall also apply to
anyone hired by you to Work under this Agreement.

A.

Commercial General Liability (Occurrence Form)

Combined Bodily Injury and Property Damage Liability:

General Aggregate $2,000,000
Products — Completed Operations Aggregate $2,000,000
Each Occurrence $1,000,000
Personal Injury $1,000,000

The following are standard coverages provided under a Commercial General Liability policy. If your
General Liability policy does not include these, they must be added by endorsement.

Premises/Operations.

Contingent liability for work performed by Subcontractors/Vendors.

Explosion, Collapse, and Underground.

Broad Form Property Damage (including Completed Operations).

Personal Injury liability (with contractual exclusion deleted).

Contractual liability coverage sufficient to meet the requirements of the indemnification
obligations of this Agreement.

The following General Liability coverages are required:

Per Project aggregate.

G. E. Johnson Construction Company, Inc. and Owner, their subsidiaries, directors, officers,
employees, and agents shall be included as Additional Insured for Ongoing Operations (Form
CG 20 10 04/13) and for Completed Operations (Form CG 20 37 04/13), or their equivalent to
the extent permitted by law (must not cover vicarious liability only), under
Subcontractor’s/Vendor’s policy.

Additional Insured Status

e The inclusion of "G. E. Johnson Construction Company, Inc. and the Owner, including
subsidiaries, directors, officers, employees and agents" language must be expressly stated on
the Additional Insured endorsement. The following alternate phrases in the "Schedule"
section will be accepted:
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B6EJOHNSON

BID FORMS

SUBCONTRACTOR / VENDOR INSURANCE REQUIREMENTS
AND COMPLIANCE STATEMENT
(Attachment “A")

« “Blanket Coverage”

« “As per written contract/agreement”

« "Any person or organization that the named insured is required to name as an Additional
Insured by reason of a written contractual provision"

e A blank "Schedule" section is not acceptable on the Endorsements.

e The Additional Insured endorsement shall provide that any person or organization that
Subcontractor is required to add as an Additional Insured under the contract or agreement
shall be added as an Additional Insured.

* No exclusion or language which limits the Subcontractor’s Additional Insured coverage to
apply in favor of only that party “for whom” Subcontractor is performing operations.

« Upon contract award, Subcontractor/Vendor shall provide copies of additional
insured endorsements to G. E. Johnson Construction Company, Inc.

e The policy shall be endorsed to be primary and non-contributory with any insurance
maintained by G. E. Johnson Construction Company, Inc. and Owner, their subsidiaries, directors,
officers, employees and agents and may not include terms which make the coverage afforded to
an additional insured excess to other insurance on which such insured is also an additional
insured.

« The following exclusions are absolutely prohibited and shall not be included in Subcontractor’s
policy if applicable to the work:

* No exclusion for “third-party action over suits” or any similar restriction of coverage
applicable to claims brought against others by an employee of Subcontractor or its
subcontractors.

« No damage to Work performed by Subcontractor exclusion (CG 22 94 or similar).

« No exclusion for subsidence, which is specifically prohibited for any work involving
excavation, soil stabilization, earth retention, concrete, structural steel, landscaping,
waterproofing, fire protection, and plumbing.

» No “residential” exclusion that would void or restrict coverage due to the nature of the Work.

* No exclusion for low-level radioactive isotopes.

Subcontractor/Vendor shall maintain General Liability coverage, including Products and Completed
Operations Insurance, and the Additional Insured and Primary and Non-contributory coverage as
specified in this Attachment through the expiration of the statues of limitation and repose applicable
to the Work. Subcontractor/Vendor shall continue to provide evidence of such coverage to Contractor
on an annual basis during the aforementioned period, including all of the terms of the insurance and
indemnification requirements of this Agreement.
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B6EJOHNSON

BID FORMS

SUBCONTRACTOR / VENDOR INSURANCE REQUIREMENTS
AND COMPLIANCE STATEMENT
(Attachment “A")

B. Workers’' Compensation and Employer’s Liability

Coverage A: Statutory Coverage As required by the state in which
the Work is performed.

Coverage B: Employer’s Liability Coverage $100,000 Each Accident
$500,000 Disease, Policy Limit
$100,000 Disease, Each Employee

Policy coverage terms and conditions to include:

e Employers Liability/Stop Gap Liability if work is performed in the states of Washington,
Wyoming, Ohio, or North Dakota.

All Self-Insured Workers Compensation coverage must be approved by G. E. Johnson
Construction Company, Inc., prior to commencement of the Subcontractor Agreement. If G. E.
Johnson Construction Company, Inc., determines acceptable, Subcontractor must provide evidence of
approval by the applicable state for the Self-Insured Workers Compensation Program.

C. Business Auto Policy

Combined Bodily Injury and Property Damage Liability
(Combined Single Limit) $1,000,000 Each Accident

Liability Coverage Any Automobile OR
Owned or Scheduled, and Non-
Owned and Hired Automobiles

Additional Insured Coverage in favor of Contractor
and Owner

If hauling of hazardous waste is part of the Scope: Automobile Liability Insurance with a $1,000,000
combined single limit per occurrence for bodily injury and property damage applicable to all
hazardous waste hauling vehicles, and include MCS 90 endorsement and the ISO Form CA 9948
(Pollution Liability Broadened Coverage for Business Automobile).

D. Umbrella Policy

$1,000,000 Each Occurrence/$1,000,000 Aggregate Excess of the Employer’s Liability, Commercial
General Liability, and Automobile Liability on a following form basis.
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B6EJOHNSON

BID FORMS

SUBCONTRACTOR / VENDOR INSURANCE REQUIREMENTS
AND COMPLIANCE STATEMENT
(Attachment “A")

The Subcontractor will be required to carry Umbrella Liability minimum limits of $5,000,000 Each
Occurrence/$5,000,000 Aggregate Excess of Employer’s Liability, Commercial General Liability, and
Automobile Liability on a following form basis if the Subcontractor is providing work including but not
limited to any of the following: building envelope, crane operation, caissons, piling, soil stabilization,
underpinning, tunneling, cofferdams, dewatering, earth retention systems, excavation, and structural
elements of the building.

All coverage and terms required under the Commercial General Liability, Automobile Liability and
Employer’s Liability must be included on the Excess/Umbrella Liability policy.

E. Professional Liability Policy

This Section E is applicable to Subcontractor and any sub-subcontractor of any tier that is providing
any professional services, including but not limited to: design, architecture, engineering, testing,
surveying, or design/build services, temporary engineering, engineered excavations and shoring
systems, post-tension supply, structured steel, specialized millwork that is performance specified,
roofing or waterproofing systems, curtainwall, mechanical, fire protection systems, electrical, fire
alarm systems.

Subcontractor and all sub-subcontractors providing professional services shall provide and maintain
Professional Liability Insurance coverage. The policy coverage shall be effective (retroactively, if
applicable) from the date of commencement of all professional activities in connection with the
Scope. Coverage shall include coverage for contractual liability. If commercially available, the policy
shall provide a waiver of subrogation in favor of Contractor and Owner. The Subcontractor and sub-
subcontractors shall maintain for the statute of repose, following completion of the project. Any
erosion of insurance limits required will be reinstated to the required amounts prior to commencing
the contracted work and if during the contracted period claims are made against the design
professional’s policy the necessary reduction of available limits will be repurchased to the
contractually required amounts.

Each Occurrence $1,000,000
Aggregate $1,000,000
Maximum allowable deductible - to be
paid by Subcontractor $25,000
F. Pollution Liability Policy
This Section F is applicable to Subcontractor and any sub-subcontractor of any tier that are providing

work related to environmental services, building enclosure systems, plumbing, heating, ventilation,
air conditioning, drywall, insulation, building foundations, or any work which includes Microbial
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BID FORMS

SUBCONTRACTOR / VENDOR INSURANCE REQUIREMENTS
AND COMPLIANCE STATEMENT
(Attachment “A")

H.

Matter, Mold, Fungi, or Bacteria and any work which will involve the use of hazardous materials.
Subcontractor and all applicable sub-subcontractors must provide and maintain a separate Pollution
Liability Insurance policy including coverage for but not limited to claims arising out of all hazardous
material and hazardous waste remediation, storage, transportation, clean-up and disposal. Pollution
Liability policy must include defense expenses and contractual liability coverage aligned with
indemnification obligation of Subcontract Agreement. Additionally, the Pollution Liability Insurance
policy shall name Contractor and Owner as Additional Insureds and provide a waiver of subrogation
in favor of Contractor and Owner.

Each Occurrence $1,000,000
Aggregate $1,000,000

Maximum allowable deductible — to be
paid by Subcontractor $25,000

If the Subcontractor’s work includes remediation of asbestos or mold, then the minimum limits
required shall be:

Each Occurrence $5,000,000
Aggregate $5,000,000

Maximum allowable deductible — to be
paid by Subcontractor $25,000

Equipment Floater Policy

Subcontractor shall maintain, at its sole cost and expense, insurance to protect its equipment, tools
and materials against risk of loss, with sufficient limits to cover the value of all of the equipment,
tools and materials Subcontractor may use in performance of the Work. Subcontractor is solely
responsible for any deductibles, self-insured retentions or uninsured losses for any reason arising out
of Subcontractor’s obligations of this section. Coverage shall include equipment
leased/borrowed/rented by Subcontractor.

Unmanned Aerial Systems Liability Insurance (“Drone” Insurance)

If, as part of the performance of the Work, Subcontractor operates any “"Unmanned Aerial System” or
“UAS”, or hires any such operations through a vendor or sub-subcontractor, Subcontractor shall
provide and maintain liability insurance for operations of the UAS. This liability insurance shall be
provided by either a separate aviation policy or an endorsement to the general liability policy required
hereunder, provided that the limit of liability shall be no less than $1,000,000 per occurrence.
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B6EJOHNSON

BID FORMS

SUBCONTRACTOR / VENDOR INSURANCE REQUIREMENTS
AND COMPLIANCE STATEMENT
(Attachment “A")

I.

Regardless of the form of insurance provided, Contractor, Owner, and any other party as required by
Contractor shall be included as additional insureds and a waiver of subrogation apply in favor of all
additional insured parties. Subcontractor shall require compliance with these same terms and
conditions of any subcontractor or vendor whom it engages in the use or operation of a UAS.

Subcontractor further acknowledges and agrees that it is solely responsible for the airworthiness of
any such aircraft. Subcontractor also warrants, that at a minimum, all aircraft will be registered,
maintained and operated in accordance with: (a) All applicable manuals inclusive but not limited to
the manufacturers and operators maintenance and operations manuals; (b) Federal Aviation
Regulations, Mandatory Advisory Circulars or other Airworthiness Directives issued by the FAA; (c)
The manufacturer’s airworthiness limitations; (d) Manufacturer or FAA mandated inspection
schedules, overhaul schedules, and calendar retirement dates; and (e) Service Bulletins.

For the purposes of this Section H, "UAS" includes all elements required for flight including but not
limited to ground control stations, data links, dashboards, applications, survey equipment and the
unmanned aerial vehicle ("UAV"” or “Drone”) of the subject unmanned system. UAS, UAV, and Drone
are used interchangeably in this agreement.

Leased Employees

Use of leased employees by Subcontractor is expressly prohibited without Contractor’s written
approval. If permitted by Contractor, Subcontractor shall provide Contractor with a complete copy of
Agreement with the Leasing Company. Leasing Company shall provide worker’s compensation and
employer’ liability with coverage limits in amounts no less than Subcontractor insurance requirement
under Section B above. The workers’ compensation and employers’ liability coverage provided to and
for the leased employees by the payroll, shall be evidenced and include an Alternate
Employer/Leased Employee Endorsement, naming Subcontractor and Contractor as the alternate
employers. The employer’s liability must be scheduled under applicable umbrella (except in state
where employer’s liability is unlimited). Leasing Company shall provide a waiver of subrogation in
favor of Subcontractor and Contractor.

Other Required Insurance Coverage Where Exposure Exists

The following insurance shall be required by the Subcontractor and sub-subcontractors to the extent
that such activities exist in the performance of Work under this Subcontractor.

Railroad Liability — If Work is performed within 50 feet of a railroad right-of-way or affecting
railroad property, including but not limited to tracks, bridges, tunnels, and switches, Subcontractor’s
general liability coverage shall be endorsed to include terms no less broad than ISO for CG 2417
(Contractual Liability Railroads). Furthermore, at option of Contractor and Owner or the railroad,
Railroad Protective Liability insurance are to be determined on a per project basis.
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B6EJOHNSON

BID FORMS

SUBCONTRACTOR / VENDOR INSURANCE REQUIREMENTS
AND COMPLIANCE STATEMENT
(Attachment “A")

Watercraft Liability — If any of the Subcontractor’s Work be performed on or over navigable
waterways or involves the use of any vessel, limits for this coverage are to be provided and approved
by Contractor in writing.

Aircraft Liability — If the Subcontractor’'s Work includes use of any owned, leased, chartered, or
hired aircraft of any type (specifically excluding unmanned aerial vehicles as required under Section E
hereunder) on the project, minimum limits in an amount not less than $10,000,000 per occurrence
including Passenger Liability shall apply.

Cyber Liability

If Subcontractor will be providing services in which they would be working with confidential or private
information then Cyber/Network Security and Privacy Liability Insurance shall be required in an
amount of not less than $1,000,000 combined single limit to cover civil, regulatory and statutory
damages, contractual damage, as well as data or infringement of right to privacy, consumer data
protection law, confidentiality or other legal protection for personal information, as well as
confidential information of Contractor or Contractor Clients.

Electronic Data Liability Insurance

If Subcontractor will be providing work that is in or adjacent to a server room or data center, then
Subcontractor shall provide Electronic Data Liability Insurance with minimum limits of $1,000,000
each claim. Coverage shall be on written ISO Policy form CG 00 65 12 07, or its functional
equivalent. Retro date shall be on or before the date Subcontractor commenced the Work.
Coverage shall include Contractor and Owner as Additional Insured. Subcontractor may also provide
coverage through the general liability policy endorsed with ISO Endorsement CG 04 37 04 13.

K. Deductibles and Self-Insured Retentions (SIR)

Any self-insured retention or deductible in excess of $25,000 must be: (a) Declared to Contractor; (b)
Clearly identified on the certificate of insurance; and (c) Subject to Contractor’s review and approval.
No SIR’s will be accepted under the general liability policy. Funding of deductibles and/or self-
insured retentions maintained by Subcontractor shall be the sole responsibility of Subcontractor,
including any deductible or self-insured retentions applicable to coverage afforded to Contractor or
other required additional insured.

L. Certificates of Insurance

Upon contract award, the Subcontractor/Vendor shall furnish a certificate of insurance to show that
the insurance specified in this Agreement is in force, stating policy numbers, dates of expiration,
deductibles, self-insured retentions, limits of liability, and coverages thereunder. A Sample Certificate
is provided.
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BID FORMS

SUBCONTRACTOR / VENDOR INSURANCE REQUIREMENTS
AND COMPLIANCE STATEMENT
(Attachment “A")

M. Waiver of Subrogation

All insurance coverages maintained by Subcontractor shall include a waiver of any right of
subrogation of the insurers thereunder in favor of Additional Insureds and all of their respective
assigns, subsidiaries, affiliates, employees, insurers and underwriters, and of any right of the insurers
to any set-off or counterclaim or any other deduction, whether by attachment or otherwise, in
respect of any liability of any person insured under any such policy (Workers Compensation — where
permitted). Subcontractor further waives all claims and all rights of subrogation against Additional
Insureds’ other contractors and all of their respective assigns, subsidiaries, affiliates, employees,
insurers and underwriters for loss of, or damage to, Subcontractor’s Scope, tools, machinery,
equipment, material, supplies, or any other losses within the scope of any insurance maintained by
Subcontractor. If any of the Additional Insureds is partially or wholly self-insured, then the waiver of
subrogation shall apply as if they were in fact covered by their own insurance.

If required under the Builder’s Risk section of the Prime Contract: Contractor and Subcontractor
and/or Vendor waive all rights against (a) each other and any of their vendors, agents and
employees, each of the other, and (b) the Owner, the Architect, the Architect’s consultants, separate
contractors, and any of their subcontractors/vendors, sub-subcontractors, agents and employees for
damages caused by fire or other perils to the extent covered by property insurance provided under
the Prime Contract or other property insurance applicable to the Work, except such rights as they
may have to proceeds of such insurance held by the Owner as fiduciary. Subcontractor/Vendor shall
require of subcontractor/vendor agents and employees by appropriate contracts, written where
legally required for validity, similar waivers in favor of other parties enumerated herein. A waiver of
subrogation shall be effective as to a person or entity even though that person or entity would
otherwise have a duty of indemnification, contractual or otherwise, did not pay the insurance
premium directly or indirectly, and whether or not the person or entity had an insurable interest in
the property damaged.

N. Special Provisions

All policies are to be written through companies duly entered and authorized to transact that class of
insurance in the state in which the project is located. The Insurance Companies must have an A.M.
Best rating of A-, VI or better in the most recent Best’s Key Rating Guide.

In the event that any direct or lower tier subcontractor has in force any insurance with coverages
broader and/or limits higher than the minimum coverage amounts required hereunder: (a) such
broader coverages and higher limits shall insure and be available to all additional insureds and (b)
this Agreement shall be deemed to require such broader coverages and higher limits.

Approval, disapproval or failure to act by the Contractor regarding any insurance supplied by the
Subcontractor/Vendor shall not relieve the Subcontractor/Vendor of full responsibility or liability for
damages and accidents. Neither shall the bankruptcy, insolvency or denial of liability by the
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BID FORMS

SUBCONTRACTOR / VENDOR INSURANCE REQUIREMENTS
AND COMPLIANCE STATEMENT
(Attachment “A")

insurance company exonerate the Subcontractor/Vendor from liability. Contractor shall make no

special payments for any insurance that the Subcontractor/Vendor may be required to carry; all are
included in the Agreement price and in the Agreement unit prices. The Subcontractor/Vendor shall
require all sub-subcontractors to procure and maintain all insurance as set forth in this Agreement.

Certified copies of policies, including all endorsements, shall be provided to Contractor within five (5)
business days of Contractor’s written request. Such policies shall not contain any exclusions or
restrictions that are unacceptable to Contractor, in its sole discretion, or otherwise applicable to the
Work. If Subcontractor fails to provide or maintain the insurance required by this Agreement,
Subcontractor agrees to reimburse Contractor for any additional premiums or deductible amounts
that Contractor has to pay due to Subcontractor’s failure to comply.

0. Insurance Compliance Statement

Insurance Requirements and Compliance Statement

Subcontractor/Vendor hereby confirms this insurance exhibit has been submitted to their designated
insurance broker. Subcontractor/Vendor confirms that Subcontractor/Vendor meets the insurance
requirements contained in G. E. Johnson Construction Company, Inc.’s Agreement, including its
Attachments. Subcontractor/Vendor understands that failure to provide the required coverage may be
considered as non-compliance to the Agreement. Subcontractor’s/Vendor’s designated insurance
broker shall fill out the compliance statement and verify coverage below.

No Restrictive Endorsements

« If applicable to the Work to be performed, the policies contain no residential or multi-family
exclusion.

- If applicable to the Work to be performed, the policies contain no subsidence or earth movement
exclusion.

e The policies contain no contractual coverage, indemnification and/or hold-harmless exclusion.
e The policies contain no damage to work performed by subcontractor exclusion (CG 22 94 or
similar).
Required Liability Coverage

e The policies list the General Contractor and Owner as Additional Insured.

e The policies provide Additional Insured status for on-going operations (CG 20 10 04/13, or its
equivalent).

« The policies provide Additional Insured status for completed operations (CG 20 37 04/13, or its
equivalent).

e The policies’ Additional Insured coverage is not limited to vicarious liability.

- If applicable to the Work to be performed, the policies have primary or supplemental coverage
for exterior insulation and finish system (EIFS).
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SUBCONTRACTOR / VENDOR INSURANCE REQUIREMENTS
AND COMPLIANCE STATEMENT
(Attachment “A")

« If applicable to the Work to be performed, the policies have primary or supplemental coverage
for mold or indoor air quality.

The Following Required Endorsements shall be attached to the Certificate of Insurance

» General Liability Endorsements

« Additional Insured status for on-going operations completed operations (CG 20 10 04/13
and CG 20 37 04/13, or their equivalent).

e Primary and Non-contributory for Additional Insured status (this coverage can be
included in the Additional Insured endorsement for ongoing and completed operations).

e Workers’ Compensation

e Waiver of Subrogation

This Subcontractor’s/Vendor’s Commercial General Liability Insurance provider’s rating in the most

recent A.M. Best’s Key Rating Guide is:

SUBCONTRACTOR / VENDOR: INSURANCE AGENT:
Affix Seal of Corporation

Company Agency

By By

Title Title

Date Telephone

Date

SEAL
Revised 9.4.2019
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. ) o DATE (MM/DD/YYYY
ACORD CERTIFICATE OF LIABILITY INSURANCE XXIXKIXHNXK

THIS CERTIFICATE IS ISSUED AS A MATTER OF INFORMATION ONLY AND CONFERS NO RIGHTS UPON THE CERTIFICATE HOLDER. THIS
CERTIFICATE DOES NOT AFFIRMATIVELY OR NEGATIVELY AMEND, EXTEND OR ALTER THE COVERAGE AFFORDED BY THE POLICIES
BELOW. THIS CERTIFICATE OF INSURANCE DOES NOT CONSTITUTE A CONTRACT BETWEEN THE ISSUING INSURER(S), AUTHORIZED
REPRESENTATIVE OR PRODUCER, AND THE CERTIFICATE HOLDER.

IMPORTANT: If the certificate holder is an ADDITIONAL INSURED, the policy(ies) must have ADDITIONAL INSURED provisions or be endorsed.
If SUBROGATION IS WAIVED, subject to the terms and conditions of the policy, certain policies may require an endorsement. A statement on
this certificate does not confer rights to the certificate holder in lieu of such endorsement(s).

PRODUCER ﬁgl\”IEACT
Agent/Broker/Insurance Company Name PN Ext: (AIE, No):
Address E-MAL
. . ADDRESS:
?g?/épit::]ee azrl'l% (lig((j:gimile INSURER(S) AFFORDING COVERAGE NAIC #
INsURERA: Insurance Company Name List
INSURED INSURER B :
Insured Company Name INSURER C :
Address INSURER D :
City, State Zip Code
INSURERE :
INSURER F :
COVERAGES CERTIFICATE NUMBER: REVISION NUMBER:

THIS IS TO CERTIFY THAT THE POLICIES OF INSURANCE LISTED BELOW HAVE BEEN ISSUED TO THE INSURED NAMED ABOVE FOR THE POLICY PERIOD
INDICATED. NOTWITHSTANDING ANY REQUIREMENT, TERM OR CONDITION OF ANY CONTRACT OR OTHER DOCUMENT WITH RESPECT TO WHICH THIS
CERTIFICATE MAY BE ISSUED OR MAY PERTAIN, THE INSURANCE AFFORDED BY THE POLICIES DESCRIBED HEREIN IS SUBJECT TO ALL THE TERMS,
EXCLUSIONS AND CONDITIONS OF SUCH POLICIES. LIMITS SHOWN MAY HAVE BEEN REDUCED BY PAID CLAIMS.

INSR ADDL|SUBR] POLICY EFF | POLICY EXP
LTR TYPE OF INSURANCE INSD | WVD POLICY NUMBER (MM/DD/YYYY) | (MM/DD/YYYY) LIMITS
X | COMMERCIAL GENERAL LIABILITY EACH OCCURRENCE $ 1,000,000
DAMAGE TO RENTED
CLAIMS-MADE OCCUR PREMISES (Ea occurrence) | $ 90,000
A X X MED EXP (Any one person) $ 5,000
PERSONAL & ADV INJURY | § 1,000,000
GEN'L AGGREGATE LIMIT APPLIES PER: GENERAL AGGREGATE s 2,000,000
POLICY FRO: |:| Loc PRODUCTS - coMP/oP AGG | 3 2,000,000
OTHER: $
COMBINED SINGLE LIMIT
AUTOMOBILE LIABILITY (Ea accident $ 1,000,000
X | ANY AUTO BODILY INJURY (Per person) | $
B OWNED SCHEDULED }
X | QWNED Ly - SCHED X | X BODILY INJURY (Per accident)| §
% | HIRED X | NON-OWNED PROPERTY DAMAGE $
AUTOS ONLY AUTOS ONLY (Per accident)
$
X | umBRELLALIAB | X | occuR EACH OCCURRENCE s 1,000,000
c EXCESS LIAB cLAIMS-MADE| X | X AGGREGATE s 1,000,000
DED ‘ ‘ RETENTION $ $
WORKERS COMPENSATION X | PER OTH-
AND EMPLOYERS' LIABILITY i STATUTE ‘ ER
D |ANYPROPRIETOR/PARTNER/EXECUTIVE E.L. EACH ACCIDENT s 100,000
OFFICER/MEMBEREXCLUDED? N/A| X
(Mandatory in NH) E.L. DISEASE - EAEMPLOYEE| $ 100,000
If yes, describe under 500.000
DESCRIPTION OF OPERATIONS below E.L. DISEASE - POLICY LIMIT | $ )
E Professional Liability (if applicable) X $ 1,000,000
F  |Pollution Liability (if applicable) X | X $ 1,000,000

DESCRIPTION OF OPERATIONS / LOCATIONS / VEHICLES (ACORD 101, Additional Remarks Schedule, may be attached if more space is required)

ANY/ALL JOBS. G. E. Johnson Construction Company, Inc., and Owner, their subsidiaries, directors, officers, employees and agents are
included as Additional Insureds on the General, Automobile, Umbrella and Pollution Liability Policies. General Liability Policy shall be Primary
and Non-Contributory and include both Ongoing and Completed Operations. A Waiver of Subrogation is provided in favor of G. E. Johnson
Construction Company, Inc., and Owner on the General, Automobile, Umbrella, Pollution, Professional Liability and Workers Compensation
Policies.

CERTIFICATE HOLDER CANCELLATION

i ) o SHOULD ANY OF THE ABOVE DESCRIBED POLICIES BE CANCELLED BEFORE
G. E. Johnson Construction Company and its subsidiaries THE EXPIRATION DATE THEREOF, NOTICE WILL BE DELIVERED IN
C/O: myCOl ACCORDANCE WITH THE POLICY PROVISIONS.
1075 Broad Ripple Ave, Suite 313
Indianapolis, IN 46220 AUTHORIZED REPRESENTATIVE

Signature of Authorized Representative

© 1988-2016 ACORD CORPORATION. All rights reserved.
ACORD 25 (2016/03) The ACORD name and logo are registered marks of ACORD
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B6EJOHNSON

BID REQUIREMENTS

General Trade Requirements
(Attachment “E")

SCHEDULE/COORDINATION

A.

Subcontractor/Vendor (hereinafter referred to as “Subcontractor”) agrees to perform its Work in
accordance with G. E. Johnson Construction Company, Inc.’s (hereinafter referred to as “Contractor”)
current project schedule, using the earliest of the start and finish dates. The start of each installation
activity must be coordinated with the Contractor prior to moving onto the jobsite. Any deviation from
the current schedule must be approved by Contractor. It is understood the Construction Schedule
may be revised by Contractor with subsequent updated schedules without changing any terms or
conditions of the agreement. No additional compensation will be paid for overtime to maintain the
schedule.

The date of the beginning and the time for completion of the Work as specified in the Subcontract
Agreement or Purchase Order Agreement and Schedule are essential conditions of the agreement.

Upon award of Subcontract or Purchase Order, each Subcontractor shall submit to Contractor a
detailed man-loaded schedule showing compliance with Contractor’s project schedule dates. The
schedule will be updated monthly, at a minimum. Subcontractors will be requested to participate in
the schedule updates. Whether present or not, Subcontractors shall adhere to the results of the
schedule updates.

Lean Construction — Contractor will at its option employ lean construction principles on this project.
Subcontractor shall actively participate in the implementation and use of lean construction principles
and Last Planner System on this project. At a minimum, Subcontractor shall (a) attend Last Planner
System scheduling meetings in addition to normal weekly Subcontractor coordination meetings, (b)
regularly submit Weekly Work Plans, and (c) attend and participate in pull planning sessions as
required by Contractor.

Plan of the Day — Contractor will utilize Daily Pre-Task Planning for all trades on the project.
Subcontractor shall actively participate in the daily Plan of the Day (POD) process.

Subcontractor understands the phased construction requirements for this job and agrees to
cooperate to the fullest extent possible.

Subcontractor acknowledges that more than one move-in of equipment and/or personnel may be
required to complete its work, consideration of which is made in Subcontractor’s proposal.

Subcontractor agrees to make every effort to allow owner’s business to continue in an uninterrupted
and safe manner. Subcontractor recognizes a special importance on this project for good
housekeeping and for accommodation of non-construction personnel on the site in a safe and
reasonable manner.

It is understood the project will have multiple punch lists or deficiency lists consisting of
Subcontractor, Contractor, architect, engineer and owner punch lists. Separate punch list
mobilizations will be required.
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B6EJOHNSON

BID REQUIREMENTS

General Trade Requirements (continued)

J.  On-Site Employee Parking — Employees shall park in areas designated by Contractor.

K. Housing — It is the responsibility of each Subcontractor to provide housing for its employees.

L. Layout — Contractor shall establish and maintain necessary reference lines and permanent
benchmarks. There shall be not less than two (2) such benchmarks and they will be located in
widely separated locations. At each major level, Contractor will provide a north-south and east-west
reference line. Each Subcontractor shall be responsible for its survey layout from the established
control. Layout as defined in the General Conditions is the Subcontractor’s responsibility unless
specifically noted otherwise in the agreement exclusions.

M. Field Offices
1. Contractor shall provide and maintain field offices for Contractor’s own use and the occasional
use of the owner and architect.
2. Due to the limited space available, Subcontractors must receive approval from Contractor prior to
setting up an on-site office.

N. Deliveries
Provide Contractor with 48-hours’ notice of major deliveries to the jobsite. Unscheduled deliveries
may be turned away without any additional cost to Contractor.

O. Emergency Telephone Number — Subcontractor will provide to Contractor names and emergency
telephone numbers for non-working hours.

P. Quality Control

1. Subcontractor shall be responsible for inspection of substrate prior to installation of this
Subcontractor’s Work.

2. Subcontractor is committed to high-quality construction and will strive to accomplish this work on
a daily basis without deficiencies. Subcontractor will continuously inspect its work and
immediately correct all deficiencies that may have occurred along with all deficiencies found by
the Contractor, owner and architect. At the completion of the project, Subcontractor is to
immediately correct all punch list deficiencies as noted by Contractor prior to final inspections by
the owner and architect and/or engineer. Subcontractor will be responsible for any architect and
engineer services cost assessments because of architect and engineer inspections due to
Subcontractor’s failure to complete deficient work in a complete and timely manner.

3. Subcontractor shall participate in Contractor’s quality program. This includes furnishing
compatible “tablets”.

Q. Subcontractor shall provide competent supervision at all times while work is being performed.
Contractor has the right to approve and request dismissal of all project supervision. All proposed
changes in field supervision by the Subcontractor shall be submitted to Contractor for consent prior
to personnel change.

R. Subcontractor shall visit the site and ascertain conditions under which the Work must be performed,
e.g., existing conditions, material handling, storage, security, limiting field dimensions, etc. All
Subcontractors are responsible for verification of all existing site conditions. Protection of existing
structures and underground utilities are included in Subcontractor’s Work.
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B6EJOHNSON

BID REQUIREMENTS

General Trade Requirements (continued)

Noise — Subcontractor shall be required to comply with the noise limits established by the existing
facility (as applicable) and jurisdictional ordinances and laws.

Working Hours — Working hours on the project shall be from 7:00 a.m. to 3:00 p.m., Monday through
Friday, unless otherwise directed by or agreed to by Contractor or overtime is required to maintain
project schedule. Any trades working other than normal hours shall obtain approval from
Contractor’s field representative. Any off-hours work is required to have Subcontractor supervision.

Subcontractor’s Daily Reports — Subcontractor shall be required to submit a Daily Report to
Contractor by 10:00 a.m. the next day. Minimum information included in the Daily Report shall be
any safety incidents, manpower (by craft), major equipment on site, listing of completed items, and a
listing of any hindrances encountered which caused the Subcontractor to not achieve schedule
requirements.

Coordination

1. Subcontractor shall be required to coordinate its Work with the work of other trades. Said
coordination shall be performed well in advance of the times for actual installation of this
Subcontractor’s or the related work of other trades. The requirements of this section are
complementary with any requirements defined by the owner, architect, or specific instructions
defined by Contractor. No additional monies will be considered for moved and or relocated work
due to a failure to coordinate as determined solely by Contractor.

2. Representation — Before and during the critical activity of each Subcontractor’s Work, a
management person familiar with the scope of work and authorized to make contractual
decisions will be required to attend the Subcontractor coordination, schedule, and/or
Owner/Architect/Contractor meetings.

CONTRACT

A.

Applicable Laws and Regulations — Subcontractor’s attention is called to the fact that all Work under
the agreement shall comply with the provision of all state and local laws, building codes, ordinances
and regulations which might in any manner affect the work to be done or those to be employed in or
about the Work.

Division 00 — Procurement and Contracting Requirements and Bidder includes Division 01 — General
Requirements,

Bidder acknowledges that, although the Contract Documents may be incomplete at the time of
bidding, the bids must include all items necessary for the proper execution and completion of all work
necessary by the Bidder, and in full compliance with all governing codes and regulations. The
Contract Documents are complimentary and what is required by one shall be as binding as if required
by all. Performance by the Bidder shall be required not only to the extent consistent with the
Contract Documents, and reasonably inferable from them as being necessary to produce the intended
results, but should the drawings or the specifications disagree in themselves or with each other, the
Bidder shall provide the better quality or greater quantity of work and materials unless otherwise
directed by written addendum.
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B6EJOHNSON

BID REQUIREMENTS

General Trade Requirements (continued)

D. Bidders represent they have visited the site and are familiar with all existing conditions that affect the
Work. Bidders shall employ whatever measures necessary to account for site conditions unless
specifically provided by others elsewhere in the Contract Documents.

E. All accessories and fastening devices required to allow a complete and acceptable installation are
included.

F. Any damages assessed by the Contractor for delays caused by the Subcontractor will be deducted
from monies due to Subcontractor.

G. Subcontractor hereby agrees to require each lower tiered subcontractor, to the extent of the work to
be performed by the lower tiered subcontractor, to be bound to this Subcontractor by the terms of
the agreement and to assume towards this Subcontractor all the obligations and responsibilities
which Subcontractor, by the agreement, assumes towards the Contractor, owner and architect.

H. It is understood the agreement with the owner contains a liquidated damages clause. If the project
is not completed by CPM scheduled end date TBD —20— , liquidated damages in the
amount of $500.00 per calendar day will be assessed to the Contractor. Any damages assessed to
the Contractor for delays caused by Subcontractor will be deducted from the monies due
Subcontractor.

I. Taxes — It is understood the owner is exempt from paying any state Sales and Use taxes on
materials, supplies, and equipment installed in the Work. Subcontractor will be required to submit all
material and equipment invoices, separate from labor and miscellaneous tools/equipment to
Contractor to submit to the City of Norman for direct payment. All invoices shall be tax free.

J. Cutting and Patching — All cutting, patching and repair of any materials or other work necessary, as
required, for the installation of the Subcontractor’'s Work will be the responsibility of Subcontractor.

K. Billings

1. All monthly progress billings are to be submitted on a Contractor’s form and AIA G702 and G703.

2. Monthly progress payments are to be made from itemized statements in accordance with
provisions as contained herein and as approved by the Contractor, architect and owner. A
detailed Schedule of Values must be submitted a minimum of forty-five (45) days prior to issuing
a formal pay application to Contractor. The Schedule of Values must be approved by the
Contractor, architect and owner prior to this Subcontractor submitting a pay application to the
Contractor.

3. Monthly progress payments shall be submitted no later than date included in the Agreement. If
they are received after this time, they will be submitted with the next pay application to the
owner.

L. Insurance — If Contractor provides “Builder’s Risk Insurance”, Subcontractor shall be responsible for
the deductible in the event of a loss by Subcontractor. If the owner furnishes the “Builder’s Risk
Insurance”, Subcontractor shall be responsible for the deductible amount set forth by the owner in
the event of a loss by Subcontractor.
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BID REQUIREMENTS

General Trade Requirements (continued)

M. Payment and Performance Bonds

1. Subcontractor’s surety company and, if required, reinsuring company shall possess a Certificate
of Authority as an acceptable surety on Federal Bonds as listed in the current Department of
Treasury Federal Register and be licensed to conduct business in the state in which the Work is
being performed. The penal sum of the bond shall not exceed the underwriting limitation as
provided in the current Treasury Federal Register for Subcontractor’s surety and, if required,
reinsuring company. In the event Subcontractor’s surety is deleted from the Treasury Federal
Register during the course of construction, Subcontractor must immediately replace the bond
with another bond written by a surety that meets the above requirements and be subject to close
regulation of remaining progress payments as relates to Subcontractor’s obligations to lower tier
subcontractors, payroll, taxes, material suppliers, etc. Subcontract Payment Bond and
Subcontract Performance Bond to be provided on Contractor’s standard bond forms.

2. In the event of change orders increasing the contract amount, Subcontractor may be required to
provide Consent of Surety increasing the penal sum of the Payment and Performance Bonds to
the adjusted contract amount. All change orders to include the cost for bond premium to
increase the penal sum of the bonds accordingly. If the Consent of Surety increasing the penal
sum of the bonds is not provided, this will in no way affect the obligation of the Subcontractor
and surety relative to the requirements of this Subcontract Agreement.

3. In the event a Payment Bond and Performance bond are required under the agreement
(reference paragraph 2), a Consent of Surety form, such as AIA forms G707 and G707a, may be
a requirement of any partial retainage release and or final payment.

4. The following is optional if the bond premium is paid by Contractor:

a. The Payment and Performance Bonds premium paid by Contractor shall not exceed the
standard contract surety bond rates as established by the Surety Association of America.

5. Performance and Payment Bonds fees to be paid by the Contractor upon receipt of invoice from
the bonding agency.

0. All Subcontractor workers are required to adhere to the site rules; requirements, such as attend a
project orientation, sign an agreement to abide by the project rules and requirements; and may be
required to submit to a background check attestation and/or obtain a photo identification badge.

P. Change or Modification Pricing
1. Subcontractor agrees to provide cost proposals for additional or deductive work via the architect’s
issued instructions. Subcontractor also agrees to make written acknowledgement of any cost or
time impact that is a result of or will become a result of any instruction provided by the owner,
architect, or Contractor. All notifications are due from the Subcontractor within seven (7)
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B6EJOHNSON

BID REQUIREMENTS

General Trade Requirements (continued)

calendar days of receipt or other time as may be noted in the transmittal. Subcontractor agrees
that failure to provide a response within seven (7) calendar days will be demonstration the
Subcontractor has no costs associated with the architect’'s communication and will result in a “no
cost” change order being issued.

2. Unless otherwise agreed to or indicated in the owner and Contractor agreement, Subcontractor
shall be permitted 15% mark-up on all changes for overhead and profit performed by the
Subcontractor’s own forces. Subcontractor shall only be allowed a 5% mark-up for second-tier
work.

3. Subcontractor’s change or modification pricing shall be provided in sufficient detail for a thorough
examination by Contractor. Lump sum pricing will not be accepted. Pricing shall be supported
with wage rates, production rates, detailed quantities, and equipment rates to substantiate the
additive or deductive amounts. If unit pricing or established wage rates (inclusive of burden) are
provided in Subcontractor’s agreement, then these rates shall be used for all change pricing.

4. Contractor reserves the right to request the Subcontractor to obtain additional bids on portions of
the Subcontractor’'s Work. Subcontractor agrees to furnish any required estimates or cost data in
a form acceptable to the Contractor.

5. Field Work Directive — When Subcontractor is directed to perform work by Contractor, Contractor
will issue a Field Work Directive confirming both labor and materials. The Field Work Directive is
the only document used for validation for extra work. It must be approved daily by Contractor’s
superintendent.

Q. Trade Jurisdictional Disputes — The Contractor will endeavor to specify the work under the proper
headings so it will relate to the separate construction trades in accordance with accepted
jurisdictional rulings. However, the Contractor shall not be responsible for any differences that may
arise due to disputes between the trades in this respect. It shall be the responsibility of the
Subcontractor, working with the trades, to determine which of the trades is to perform any particular
part of the Work, and the inclusion of any branch under any particular heading in this specification is
not to be construed as a directive in any way.

R. Request for Clarifications — During construction, any seeming inconsistencies, or any matter seeming
to require explanation, must be inquired into by the Subcontractor via written correspondence,
Request for Clarification (RFC) or other format. A proposed solution in conformance with the
Contract Documents intent and applicable codes is to accompany the request. No interpretation of
the meaning of the plans, specifications, or other pre-bid documents will be made to any
Subcontractor of any tier orally. Only interpretations made in conformity with the following
procedure will be valid. Every request for such interpretations should be in writing, addressed to the
Contractor at the project address. If Subcontractor fails to request or obtain clarification of a
discrepancy between documents, the Subcontractor has included the condition most beneficial to the
owner. Any and all interpretations and any supplemental instructions will be in the form of written
response Request for Clarification (RFC), Proposed Change (PC), Architect’s Supplemental
Information (ASI), Construction Change Directive (CCD), or other means deemed appropriate by
Contractor. Responses to inquiries are binding and become part of the Subcontract Agreement or
Purchase Order Agreement. The responses, however, are not to be considered an authorization or
approval for additional compensation.

S. Subcontract Agreement — Subcontract Agreements shall be assignable to the owner. In case of such
assignments because of termination of the Contractor’s contract, cost and liabilities incurred prior to
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B6EJOHNSON

BID REQUIREMENTS

General Trade Requirements (continued)

said assignment for which Contractor was compensated, or for additional work directed by the
Contractor without written consent of the owner, they shall remain as issues between the Contractor

and Subcontractor.

Further, the Subcontractor shall agree to complete that work specified in

Subcontractor’s agreement as amended for those amounts not previously received by the
Subcontractor, and without payment by the owner for any additional work directed by the Contractor
without written consent of owner.

T. Performance Based Design Services — Subcontractor providing performance based design services

(delegated design), in which the design will bear the stamp of an engineer or design professional,
shall incorporate Attachment “H” - Performance Based Design Services” in Subcontractor’s agreement
(Subcontract Agreement, Purchase Order Agreement, Service Agreement, etc.).

U. All subcontractors, who are ultimately offered to the Owner for recommendation of award and a
Subcontract Agreement is issued, regardless of scope of work and the dollar amount for the scope of
work, will be required to participate in GE Johnson Construction Company’s Subcontractor Pre-
Qualification process.

SAFETY AND HOUSEKEEPING

Cleanup -

Subcontractor shall clean up and place trash in dumpster and recyclable materials in its

respectlve bins, furnlshed by others on a daily basis or as directed by Contractor S superlntendent

dumpsters—and—reeyele—bms—fer—t—haweﬂe) The subcontractor will also be respon5|ble for

participating in a composite clean-up crew. This composite crew will be made up of one (1) person
per every five (5) persons Subcontractor will have on the project. Clean-up by composite crew to
take place on day per week or as directed by the Contractor’s superintendent.

A. Success (6S) Program

Alll subcontractors shall participate in the Contractor’s Success Program. Contractor’s Success
Program is defined as an organizational tool that focuses on managing equipment, tools, materials
and jobsite cleanliness. It is managed and measured by 5 key performance indicators as defined
below and in the Success Program How to Manual.

Step Corresponding action

Sort Distinguish between necessary and unnecessary items. Remove the what is not needed
for your work.

Set in Order A place for everything and everything in its place. Organize tools and equipment by group
and type.

Shine Cleaning the work and office areas and taking preventative steps to keep it clean and tidy.

Standardize Setting the new norm with visual and verbal reminders. Supporting the first three S's.

Sustain The long-term goal. Standard procedures become habitual over time.

Safety The biproduct of the first five steps.
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B6EJOHNSON

BID REQUIREMENTS

General Trade Requirements (continued)

This shall include complying with and supporting the Contractor project teams housekeeping and
material management plan. The following items shall be adhered too:

a. Provide trade specific housekeeping and material management plan before Subcontractor’s work
commences that supports the project master plan. Template will be provided by Contractor.

b. All project management and field personnel shall attend project safety and Success Program
orientation before work commences.

c. Actively participate and correct all items found in the Success Program Audits on a weekly basis,
and strive to achieve the project Success Program benchmark goals.

d. Each Subcontractor shall arrange with Contractor for on-site storage. Subcontractor shall provide
and maintain storage facilities authorized for Subcontractor use.

e. Material “"laydown” areas are very limited and only materials that will be installed within three (3)
working days will be allowed to be stored on-site. All other materials will need to be stored off-
site. All off-site storage will be the Subcontractor’s and/or Vendor’s responsibility.

B. Subcontractor Environmental, Health and Safety Requirements
(In additional to Agreement Attachment “C")
1. Subcontractor is required to adequately cover any hole that is created by Subcontractor.

C. Temporary Light and Power

1. Contractor, through the electrical Subcontractor, shall provide all building temporary 120 Volt
power to panels for use by all subcontractors. All power requirements other than 120 Volt will be
the Subcontractor’s responsibility.

2. Temporary power panels will be laid out by Contractor to ensure adequate power distribution.
When the permanent power system is ready, it shall be made available for temporary use as
required. Each Subcontractor shall provide its extension cords and fittings as required.
Subcontractors must provide GFI protection.

3. Contractor, through the electrical Subcontractor, shall provide general lighting and lighting for
stairwells per OSHA. Each Subcontractor will be responsible for any specific task lighting
requirements over and above the general lighting provided by the Contractor.

4. Each Subcontractor is responsible for procuring and paying for its own temporary office electrical
connections.

D. Drinking Water — Each Subcontractor will be responsible for its drinking water and ice. Contractor,
through the plumbing Subcontractor, will provide a source of potable water.

E. Temporary Toilets — Contractor shall provide proper sanitary arrangements for workmen.
Subcontractor shall assist with keeping facilities clean and maintained in accordance with the
requirements of regulatory authorities having jurisdiction.

F. Telephones — Each Subcontractor will make arrangements for telephone service. Contractor will have
service installed for business use only.

G. Flagmen and Traffic Regulation
1. Each Subcontractor will be required to provide flagmen for its work, such as deliveries, hauling
material from site, etc., or as directed by Contractor’s superintendent.
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B6EJOHNSON

BID REQUIREMENTS

General Trade Requirements (continued)

2. Where streets are in use within or adjacent to the work, keep the passageways of such streets
open to vehicular and pedestrian traffic from building frontage thereon. Maintain continual
access for police, fire and ambulance service. Keep all roadways clean from debris as required
by county, city and state, and Contractor requirements.

H. Special Controls
1. Comply with pollution control regulations in effect at project site for all materials, equipment, and
work procedures used on the project.
2. Each Subcontractor when welding shall provide and maintain protection necessary to prevent
damage to personnel, materials, and equipment.

I. Subcontractor shall provide removal of snow, ice and water as required to perform its scope of work.

J. Each Subcontractor is required to ensure that no Polychlorinated Biphenyls (PCB’s) or asbestos have
been used in the construction materials utilized on the project. Subcontractor also further certifies
that all materials for construction containing Volatile Organic Components (VOC) are in strict
compliance with all VOC requirements and regulations of the Environmental Protection Agency (EPA),
Occupational Safety and Health Administration (OSHA), state, county, city and local air control
district.

K. Subcontractor is to comply with training requirements of the project and will be required to provide
proof of proper personnel training.

L. Scaffolding — Subcontractor shall provide all scaffolding required to complete its Work.
Subcontractors shall not include any assumptions for the use of another subcontractor’s equipment
within its bid unless such use is expressly provided in writing from the other subcontractor prior to
the submission of the bid.

M. Truck and Vehicle Cleaning — Subcontractor shall provide sufficient labor, equipment, and other items
necessary to clean delivery trucks prior to exiting the project site. Truck wash pads will be provided
consistent with Contractor’s Storm Water Management Plan. It shall be Subcontractor’s responsibility
to coordinate and comply with the requirements and conditions of the Storm Water Management Plan
Permit.

N. Protection of Work

1. Subcontractor shall be required to protect existing work from damage due to its operations. If
Subcontractor damages the work of others, it is Subcontractor’s responsibility to repair and/or
replace the damaged work. Subcontractor shall use specified materials as is required to comply
with the agreement and provide all guarantees and warranties as were in place or to be in place
upon acceptance by the owner. Subcontractor shall endeavor to have the original installer make
the required repairs at Subcontractor’s expense.

2. In the event of a dispute over who damaged or caused damage to a portion of the work,
Contractor shall make such determination and require the Subcontractor to make the required
repairs. If the Subcontractor fails to provide the repairs, Contractor will take such action to make
the repair at the cost to the Subcontractor causing the damage as determined at Contractor’s
sole discretion.
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B6EJOHNSON

BID REQUIREMENTS

General Trade Requirements (continued)

Each Subcontractor is responsible for its materials, tools, equipment, etc. Each Subcontractor
shall be responsible for properly barricading, protecting, and safeguarding its work. The owner
or Contractor shall not in any way be liable or responsible for the damage or loss to the work due
to trespass, theft, and or vandalism.

0. Storm Water Management Plan (SWMP)

1.

Contractor has developed and implemented a Storm Water Management Plan (SWMP) to address
the local, state and federal storm water permitting requirements. A general SWMP permit for this
project has been or will be obtained by Contractor. The SWMP and permits are available for
review by the Subcontractor in the project office. The permit requires and the SWMP identifies
controls Contractor must implement and maintain throughout the length of the project to
minimize or prevent pollutants from collecting the storm water and be carried off-site. Controls
include but are not limited to inlet protection, vehicle tracking controls, perimeter containment
controls (such as silt fence and straw wattles), concrete washout areas and secondary
containment for petroleum products and hazardous materials. It is Contractor’s responsibility as
part of the permit requirement to maintain these controls in optimal working condition at all
times. It is each Subcontractor’s responsibility to avoid disturbance, damage or removal of the
SWMP controls. If a Subcontractor’s scope of work requires disturbance or removal of the SWMP
controls, it is that Subcontractor’s responsibility to discuss with Contractor’s staff the need for the
disturbance or removal and obtain approval prior to the disturbance or removal. Depending on
the nature of the disturbance or removal, it may be the Subcontractor’s responsibility to provide
sufficient labor, materials, equipment, and other items necessary to remove and replace back
controls to their optimum condition. Any disturbance or removal that is required must be
restored to optimal working condition in accordance with the SWMP by the Subcontractor. The
SWMP contains design details on how controls must be installed. Contractor’s staff can provide
those design details as needed. Any blatant or malicious acts by any of the Subcontractor’s
employees that damage or destroy controls will be replaced and restored to optimum condition
and costs incurred will be passed on to the offending Subcontractor.

Specific requirements regarding storm water controls (this list is not intended to be all inclusive):

« All concrete and “trowel trades”, e.g., concrete, masons, stucco, ceramic tile, drywall
finishing, and painting, are required to clean out their equipment in the designated concrete
wash out area or other designated clean out areas. Disposal on open ground is not
acceptable and not permitted.

« All concrete waste must be disposed of in the designated concrete washout area. Disposal
outside the washout area is not acceptable. Any spoils left from form removal, accidental
spills, or similar situations must be cleaned up and either disposed of off-site or placed in the
designated concrete washout area.

e Masonry and stucco mixers and cutting stations are required to be contained with plastic,
tarps, earthen berms, or other acceptable means. Subcontractors are required to discuss
and provide details for this containment with Contractor prior to implementation on the site.

e Each Subcontractor is responsible to clean trucks, delivery and private vehicles and
equipment, as much as possible, prior to their exiting the project site. This includes cleaning
between dual tire assemblies or whatever is required to prevent tracking fugitive materials
off the site. Vehicle tracking pads will be provided consistent with Contractor’'s SWMP. Do
not bypass vehicle tracking pads.
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B6EJOHNSON

BID REQUIREMENTS

General Trade Requirements (continued)

If Subcontractors store any petroleum, hazardous materials, paint, and other pollutant
materials on site, they must be clearly marked and stored in a safe location (covered and
contained) so they cannot be accidentally spilled or intermixed with storm water runoff. Any
excess materials not used on site must be removed from the project by the Subcontractor.
Subcontractor will be back charged for any materials left on site that must be disposed by
Contractor.

All items, materials, or stockpiles that are a potential pollutant source are required to be
barricaded, contained, or stabilized in an acceptable manner so as to prevent their becoming
a pollutant or environmental issue as defined by the EPA, state, and local requirements.

This section does not identify all possible scenarios or conditions regarding storm water permit
compliance. Any issues or questions by Subcontractors should be discussed with Contractor’s project
staff as they arise. It shall be Subcontractor’s responsibility to coordinate and comply with the
requirements and conditions of the SWMP and permit. Any fees assessed Contractor for an act by a
Subcontractor for non-compliance with the SWMP will be passed on to the offending Subcontractor.

PROJECT DOCUMENTS

A. Documentation Reproduction — Each Subcontractor will receive, at no cost, one (1) set of drawings

and one (1) specification set electronically, if requested in writing.

B. Submittals
1. Furnish 1 (one) electronic documents and 2 (two) hard copies for all other submittal material.
Each submittal must bear a stamp from the Subcontractor indicating project name, architect’s
name, Contractor’s name, Subcontractor’s name, Subcontractor’s submittal number, specification
section and title, date of Subcontractor’s approval, and statement certifying the submittal has
been reviewed, checked, and approved for compliance with the agreement. Subcontractor
submittal and review must include at minimum the following information:

a.
b.

g.
h.

Applicable specifications included in submittal for reference with conformance noted.
Applicable equipment and product schedule (from documents) included in submittal with
conformance noted.

Confirmation of equipment and product submittal, review and approval, fabrication and
delivery, and installation are in conformance with project schedule.

Confirmation that equipment and product to be installed be installed at project location.
Routing direction, size restrictions and timing have been verified. Break down or splits of
equipment and product made to accommodate any restrictions.

Interface with other adjacent, respective trades has been confirmed prior to or with
submission, e.g. compatibility, mechanical and electrical services, adjoin architectural
products, structural requirements and design.

References to “Not in Contract (NIC)”, “by Others”, or similar language has been removed
from the submittal or assigned and coordinated with the proper trade or subcontractor.
Submittal is project specific and unrelated information has been deleted or struck from the
submittal.

Additional notes or comments made by Subcontractor on submitted information are indicated
in blue font.

2. By approving and submitting shop drawings, product data, samples, and similar submittals, the
Subcontractor represents it has determined and verified materials, field measurements and field
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BID REQUIREMENTS

General Trade Requirements (continued)

construction criteria related thereto, or will do so, and has checked and coordinated the
information contained within such submittals with the requirements of the Work and of the
agreement.

Subcontractor shall not be relieved of responsibility for errors or omissions in shop drawings,
product data, samples, or similar submittals by the Contractor’s and or the architect’s approval
thereof. No portion of the submission of a shop drawing, product data, or sample shall be
commenced until the submittal has been approved by the design team and returned by the
Contractor. All such portions of the Work shall be in accordance with approved submittal and
agreements. Work that is improperly fabricated, whether through incorrect shop drawings, faulty
workmanship or materials, will nhot be acceptable unless previously accepted in writing by the
architects.

Subcontractor shall not make changes or substitutions in submittals without approved
substitution request.

C. Warranty and Guarantee

1.

Except where longer warranties or guarantees are required by other provisions, Subcontractor
warrants and guarantees all work and materials furnished under the agreement against defects in
materials and workmanship, or either, that appear within twelve (12) months from the date of
final completion of the entire project and the owner’s acceptance.

Subcontractor will remove and replace at its cost and expense all defects in the material and
workmanship supplied by the Subcontractor appearing during the Warranty Period and will be
responsible for all damage caused to the owner by such defects. All work required to remedy
such defects including, but not limited to, removal and replacement of other materials shall be
the responsibility of Subcontractor. Subcontractor will be responsible for the defects in
workmanship caused by improper installation.

D. Provide all closeout documents, i.e. as-builts, operation and maintenance manuals, guarantees,
waivers of lien, etc., and maintenance and additional stock prior to substantial completion. Record
documents will be required in both hard copy and electronic copy formats.

E. Manufacturers’ Instructions — Wherever any reference is made to an item that should be installed in

accordance with the manufacturer’s standard specifications, recommendation or instructions, the
Subcontractor shall submit to the owner for approval the manufacturer’s standard specifications,
recommendation, or instructions for the installation of the particular item under consideration prior to
procurement. The number of copies of the particular item under consideration shall be as defined
under the “Submittal” requirements.

SCOPE OF WORK

A. Hoisting

1.

All hoisting, unloading, and movement of material will be performed by each Subcontractor for its
Work. Subcontractor shall include all necessary scaffolding, work platforms, unloading, rigging,
hoisting, and handling for all materials and equipment required for Subcontractor’s Work.

Rigging and unrigging is to be provided strictly by the Subcontractor responsible for the load. All
the above are to be verified in conformance with the project safety requirements. Contractor will
not provide a forklift or any other unloading equipment.
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BID REQUIREMENTS

General Trade Requirements (continued)

B. Temporary Heat and Ventilation

1. Contractor shall provide temporary heat for the proper heating and ventilation of the buildings
only. Contractor shall provide and pay for all temporary heating until substantial completion.

2. Permanent heating and ventilation equipment shall only be used for temporary heat and
ventilation upon approval of the architect and subject to acceptable arrangements for operation
and maintenance by qualified personnel.

3. Subcontractor is responsible for providing winter and weather protection required for its Work.

C. All excavating, trenching and backfill in accordance with specifications, as required to accomplish
Subcontractor’s work scope is included in the cost of the Subcontractor's Work. Subcontractors to
also provide dust control for their operations.

D. All cutting and patching of any materials necessary as required for the installation of Subcontractor’s
Work.

E. Each Subcontractor will be responsible for sealing its penetrations in walls, floors, and ceilings. This
includes all firestopping and fire sealants. Sealing materials shall be submitted for approval prior to
installation.

F. Subcontractor shall install materials and equipment in a finished condition, fee from ail, dirt,
scratches, dents, etc. Materials and equipment not installed in this manner may be subject to
reinstallation.

G. Subcontractor to provide dust control for its operations as required by the type and location of the
project.

H. Subcontractors shall take measures to preserve, protect, and keep clean floors noted in the finish
schedule to remain as exposed concrete. Drop cloths shall be used to prevent construction materials
from soiling such floors. The rubber tires of lifts and equipment shall be covered to not leave tire
marks on these floors.

I. Subcontractor to take all necessary precautions as required to protect the roof and further agrees to
be responsible for all damage that may result from Subcontractor’s activities.

J. Delivery of all material furnished by others but installed by Subcontractor shall be received, unloaded,
inventoried, stored and protected by Subcontractor.
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BID REQUIREMENTS

General Trade Requirements (continued)

K. Include all required hardware, accessories and fastening devices required for a complete and
acceptable installation.

L. Railings and Floor Protections — Contractor will coordinate the responsibility for the installation of
railings, floor, and roof opening covers. As a rule, the Subcontractor who creates the hazard in a
generally accessible area will make safe the hazard for all other employees on the project. It shall be
the responsibility of the follow-on Subcontractor to modify or remove existing protections as may be
required in the proper execution of the its Work. Removal of protection shall be to the
dumpsters/recycling bins provided by Contractor.

M. Access and Loading — Subcontractor is required to observe all loading limits of the facility and site
and shall not overload any portions of the facility or site. Subcontractor shall be required to provide
all access ramps, shoring and dunnage as may be required to properly access the work area and all
other safety devices as may be necessary. The utilization of power lifts (e.g., scissor lifts and boom
lifts) shall be reviewed on a case-by-case basis. Subcontractor shall be required to implement
additional safety provisions as required for the utilization of motorized lifts. Extra care shall be given
at edges where tipping of lifts is possible.

N. Permits — Contractor will provide the Building Permit. Subcontractor includes the cost of all other
trade specific permits, licenses, fees, inspection costs, etc., as they relate to the Subcontractor’s
Work.

BIM AND 3D COORDINATION

A. Contractor is committed to utilizing Building Information Modeling (BIM) and 3D-4D coordination in
the construction of this project. Subcontractors submitting proposals for the following scopes of work
shall actively participate in the three-dimensional (3D) modeling process as outlined in this document
for the purposes of coordinating the construction of this project.

BID ITEM DESCRIPTION
BUILDING CONCRETE

STRUCTURAL SLAB FORMING
MASONRY

STEEL / JOISTS / DECK
MISCELLANEOUS STEEL
PREFORMED METAL PANELS
ALUMINUM / GLASS
STRUCTURAL STUDS

OPERABLE FOLDING PARTITIONS
POOLS
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BID REQUIREMENTS

General Trade Requirements (continued)

FIRE PROTECTION

PLUMBING / HVAC / MECHANICAL

ELECTRICAL

EARTHWORK / SITE CLEARING / EXCAVATION

SITE UTILITIES / STORM DRAINAGE / SEWER / WATER / GAS

B. Subcontractor will be required to participate in a 3D modeling coordination process as defined and
facilitated by Contractor. This process will be a collaborative effort with Contractor and its
participating Subcontractors.

C. Subcontractor shall develop and share a working 3D computer model that includes the modeling
scope identified herein, as it relates to their respective scope of work. The shared 3D models will be
used for spatial coordination, constructability analysis, and construction planning.

D. All 2D and 3D electronic information (models and drawings) issued to the Subcontractor by either the
design team and or the Contractor shall be used for information only. These models and drawings
are not to be considered as Contract Documents and in no way, are they a substitution for them
unless noted otherwise herein. The models and drawings are to be used to facilitate the coordination
and shop drawing process and must be verified by Subcontractor with the Contract Documents.
Subcontractor acknowledges the design team may require conditions of release or electronic
information waivers to be executed for this project.

E. Subcontractors shall provide Contractor with 3D solid geometry models and model updates in a
format interoperable with .dwg or other approved formats. Subcontractor is responsible for providing
all object enablers that are required to effectively perform clash detection exercises using
Navisworks.

F. Subcontractor understands that multiple parties rely on their 3D models (coordination, fabrication,
submittal, shop drawings, etc.) to complete the overall building coordination process. Accordingly,
Subcontractor recognizes that its due dates and milestone 3D modeling dates may be earlier than
may be required solely for Subcontractor’s Work.

G. Subcontractor shall be responsible for delivering a coordinated 3D model consistent with the
agreement, project coordination scope and that includes relative system elements. The models will
be created in 1:1 scale utilizing standard architectural US units of measure (feet and inches).

H. For the extents of the model Subcontractor shall model five (5) feet horizontally beyond the exterior
walls or point of connection to existing structures and vertically extend from the lowest extent of the
foundations and or underground utilities up through the roof of the topmost floor including anything
that extends above the roof.

I. Subcontractors shall not include greater detail in the coordination models than required within this
document. Simplified geometries may be substituted as required.
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General Trade Requirements (continued)

Subcontractor shall participate in all modeling coordination meetings as outlined by Contractor,
including a coordination kick-off meeting. These meetings are to be attended by Subcontractor’s 3D
CAD technicians, lead superintendents and/or foremen, and project managers assigned to the
project.

Subcontractor will be required to survey and verify any necessary as-built conditions of existing
facilities and systems prior to commencement of 3D coordination and include this information of
existing conditions in its model.

Bid Item specific coordination modeling requirements are outlined below. Additional services shall be
determined upon issuance of an agreement and at an initial coordination process meeting.

DESIGN (BACKGROUND) MODEL

A.

Contractor expects to be provided with 3D models from the design team. These models will be
developed to convey design intent and will not include all systems or components. Therefore,
simplified geometries will be utilized wherever possible to minimize file size. These individual models
created by the design team will collectively represent the “design model”.

Subcontractor will receive the previously noted design model components, provided Contractor
receives the associated information from the design team or parties to whom the portions of the
model have been assigned.

The Contract Documents will be compiled from a combination of 2D representations of the 3D model
(extracted directly from the 3D model) and information that exists in 2D only. Subcontractor
understands that in the case of any discrepancies between the Contract Documents and the 3D
model, the Contract Documents shall govern.

Updated design models will not be provided with every revision or update to the Contract Documents
(Request for Clarification, Architect’s Supplemental Instruction, Bulletin, etc.) It is the responsibility
of the Subcontractor to ensure the latest information has been incorporated into and accounted for
within its working 3D construction models. In the event the design team provides an updated design
model, the Subcontractor should expect all previous changes to the Contract Documents have not
been incorporated.

CONSTRUCTION MODEL (COORDINATED CONSTRUCTION TEAM MODEL)

A.

Contractor and its Subcontractors will create multiple models to coordinate the construction of the
project. These individual models will collectively represent the “construction model”. Subcontractor
will be responsible for the 3D modeling as it pertains to its Work.

Subcontractor is responsible for ensuring the technical accuracy and completeness of its drawings
and model. Whereas specific dimensional location of material, equipment, and services may not be
included in Construction Documents, the location of the material, equipment, and services in the
Subcontractor’s model(s) shall be dimensionally accurate.
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BID REQUIREMENTS

General Trade Requirements (continued)

C. Model Management:
1. Subcontractor will maintain and update its respective models throughout construction by
incorporating, at a minimum, to the extent they affect the information contained in the model:

a. Request for Clarification (RFC).

b. Architect’s Supplemental Instruction (ASI), Construction Documents (CD), Construction
Change Directive (CCD), Proposal Request (PR) or other change documents that affect the
Contract Documents.

Submittal comments and revisions on approved shop drawings.

Approved substitution requests.

As-built field modifications.

Changes in the sequencing of the Work.

Changes requested by the Construction Manager, including those on behalf of other

Subcontractors.

2. Subcontractor to provide Contractor with an updated model on a weekly basis, when new
information becomes available, or more often when installation of the Work requires for the
duration of the project. Layer control shall be used to indicate changes in the model.

@mpan

PROCEDURES

A. Subcontractors shall be prepared to accommodate coordination meetings held weekly at Job site

construction office. These meetings will be to resolve model conflicts within the project schedule and
sign-off on documents derived to be considered the basis for submittal drawings and for construction.

B. Subcontractor model exchange on a weekly or as required basis. This model exchange is for
system-to-system coordination and in preparation for issuance of composite models for clash
detection.

C. Contractor will run periodic clash detection reports as determined in the Mechanical, Electrical,
Plumbing, Fire Protection (MEPF) Coordination schedule and to assist in the coordination process.

However, each Subcontractor is responsible for resolving any conflicts and fully coordinating its Work

with all applicable parties.

D. Subcontractors shall ensure that any field superintendents and foremen responsible for the

installation of systems also participate in the coordination process and present during signoff to agree

with proposed routing and installation.

E. Subcontractors are responsible for incorporating architectural, design, and Contractor comments into
coordination models, as well as, their final model.

BID ITEM SPECIFIC BIM AND 3D COORDINATION REQUIREMENTS

A. General Coordination

1. Each Subcontractor shall be responsible for creating and maintaining the model for its respective
scope of work. Models shall include components listed below.

Norman Forward Indoor Aquatics and Multi-Sport Facility / Young Family Athletics Center Bid Package No. 02
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BID REQUIREMENTS

General Trade Requirements (continued)

2. All miscellaneous support steel or devices for MEPF trades shall be modeled by their respective
trades.

3. Subcontractor’s model(s) are to include access, service and clearances zones for equipment,
valves, dampers and motor controls and are to be modeled as an element such that clash
detection and coordination can be accommodated relating to operation and maintenance access.
These access areas are to extend from equipment to be accessed to the floor below and above
ceiling as required. These access, service, and clearance zones should be provided on a separate
layer.

4. Additionally, Subcontractor’s model(s) shall include clearance zones for any and all required
equipment to access service required locations. This includes coordinating for adequate space
for ladders, lifts, hoist, etc.

5. Penetrations through other building systems, such as concrete walls and slabs, support steel, and
structural members, shall be coordinated and identified in the Subcontractor’s model by means of
a modeled sleeve.

6. Subcontractor shall provide a list of minimum typical clearances for all model components.

7. As-built conditions of all major conduit and other raceways (including cable), medium pressure
and exhaust ductwork, storm drainage, large waste and vent, large bore piping, medical gas
piping mains, and significant other trunk lines are to be used for coordination of exiting tie-in
points and as required to facilitate the installation of new or relocation of existing systems.
These above-mentioned as-built existing conditions are required to be modeled and used during
the 3D coordination process.

8. Building Enclosure Model Coordination:
a. Structure Subcontractor(s) shall fully participate in the building shell coordination process by
reviewing the enclosure Subcontractor(s) or design models for compatibility and
constructability issues or clashes with the structural models.

9. Submittals:

a. Structure Subcontractors(s) shall provide shop drawings in a complete, 3D “fabrication
model” format along with all submitted 2D shop drawings. Subcontractor understands the
3D model provided by the Subcontractor will be utilized by follow-on trades for coordination
and layout purposes. Subcontractor shall provide a list of any items omitted from a
submitted model with each submission for review and follow-up with Contractor.

b. All revised 3D model or 2D document submittals will have a written narrative to define
changes from previous submittals. All revisions should be shown in both 3D and 2D format.

GTR Template Revision 1.10.2020
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BID REQUIREMENTS

Specific Instructions to Bidders

Specific Instructions to Bidders are a supplement to the plans and specifications. The Specific
Instructions do not limit the scope of work as shown on the plans and specifications. The
purpose of the Specific Instructions is to help clarify details and items we feel may otherwise be
overlooked.

Bid Item DESCRIPTION
31A Earthwork / Site Clearing / Excavation
Norman Forward Indoor Aquatics and Multi-Sport Facility / Young Family Athletics Center Bid Package No. 02
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FEDERAL SUBCONTRACTORS OR MATERIAL SUPPLIERS CERTIFICATION OF COMPLIANCE
WITH ASBESTOS RESTRICTIONS

TO: (NAME OF CONSTRUCTION
MANAGER)

INSERT PROJECT NAME HERE

Sirs:

As a Subcontractor or Material Supplier for the above referenced project we do certify and
attest that no building materials or products were knowingly incorporated or installed in this
project that contained more than one percent (1%) asbestos by weight, within the meaning
of Public Law 99-519 together with the United States Environmental Protection Agency
Regulations, Section 763.83 promulgated October 30, 1987, Federal Register, Volume 52,
No. 210 defining Asbestos Containing Building Material (ACBM).

We also certify and attest that this Certification of Compliance with Asbestos Restrictions
was included in each and every Sub-Subcontract and purchase order connected with the
performance of Work for this project, with a copy signed by the Sub-Subcontractor or
Material Supplier remaining in our Project File for inspection.

Respectfully,

(NAME OF SUBCONTRACTOR)

(ADDRESS OF SUBCONTRACTOR)

By:

Title

Date:

ASBESTOS PROHIBITION FOR PUBLIC WORKS PROJECTS 018805 -4



Attest and Seal:

Subscribed and Sworn to Before Me This day of
, 20

Notary Public

My Commission Expires

END OF SECTION

ASBESTOS PROHIBITION FOR PUBLIC WORKS PROJECTS 018805 -5



B. Business Relationships Affidavit

STATE OF )

COUNTY OF )

, of lawful age, being first duly sworn, on oath says that (s)he is the agent
authorized by the bidder to submit the attached bid. Affiant further states that the nature of any
partnership, joint venture, or other business relationship presently in effect or which existed within
one (1) year prior to the date of this statement with the architect, engineer, or other party to the project
is as follows:

Affiant further states that any such business relationship presently in effect or which existed within
one (1) year prior to the date of this statement between any officer or director of the bidding company
and any officer or director of the architectural or engineering firm or other party to the project is as
follows:

Affiant further states that the names of all persons having any such business relationships and the
positions they hold with their respective companies or firms are as follows:

(If none of the business relationships herein above mentioned exist, affiant should so state.)

Subscribed and sworn to before me this day of 20

Notary Public
My Commission Expires:
Commission Number:




CERTIFICATE OF NONDISCRIMINATION

In connection with the performance of work under this contract, the contractor agrees as follows:

A.

The contractor agrees not to discriminate against any employee or applicant for employment
because of race, creed, color, sex, national origin, or ancestry. The Contractor shall take
affirmative action to insure that employees are treated without regard to their race, creed,
color, sex, national origin, or ancestry. Such actions shall include, but not be limited to the
following: employment, upgrading, demotion or transfer, recruiting or recruitment,
advertising, lay-off, or termination, rates of pay or other forms of compensation and selection
for training, including apprenticeship. The Contractor and Subcontractor shall agree to post
in a conspicuous place, available to employees and applicants for employment notices to be
provided by the City Clerk of the City of Norman setting forth provisions in this section.

In the event of the Contractor's noncompliance with this nondiscrimination clause, the
contract may be canceled or terminated by the City Council. The Contractor may be declared
by the City Council ineligible for further contracts with the said agency until satisfactory
proof of intent to comply shall be made by the Contractor.

The Contractor agrees to include this nondiscrimination clause in any subcontracts connected
with the performance of this agreement.

I have read the above stated clause and agree to abide by its requirements.

Contractor

ATTEST:

SECRETARY



FALSE INFORMATION AFFIDAVIT

STATE OF )
) SS:
COUNTY OF )

, of lawful age, being first duly sworn, on oath
says that (s)he is the Agent authorized by the Firm/Company of to
submit the above Contract to the City of Norman, Oklahoma, and the Norman Municipal Authority.

This affidavit further states that neither the bidding company nor any other company, owned or
previously owned by anyone who is in an ownership or managerial capacity with the bidding
company has ever knowingly submitted false information to the City.

Contractor

Subscribed and sworn to before me this day of , 20

Notary Public

My Commission Expires:
Commission Number:




BID AFFIDAVITS

The following affidavits are to accompany the bid:

A. Non-Collusion Affidavit

STATE OF )

COUNTY OF )

, of lawful age, being first duly sworn on oath says that (s)he is the agent
authorized by the bidder to submit the attached bid. Affiant further states that the bidder has not
been a party to any collusion among bidders in restraint of freedom of competition by agreement to
bid at a fixed price or to refrain from bidding; or with any government official or employee as to
quantity, quality, or price in the prospective contract, of any other terms of said prospective contract;
or in any discussions between bidders an any government official concerning exchange of money or
other thing of value for special consideration in the letting of a contract; that the bidder/ contractor
has not paid, given or donated or agreed to pay, give or donate to any officer or employee of the City
of Norman (or other entity) any money or other thing of value, either directly or indirectly in the
procuring of the award of a contract pursuant to this bid.

SIGNED:

Subscribed and sworn to before me this day of 20

Notary Public

My Commission Expires:
Commission Number:
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